GOOD SHEPHERD CENTER VOLUNTARY SEISMIC RETROFIT — PHASE 1

SECTION 00 5213

INSERTS AND MODIFICATIONS
TO THE STANDARD FORM OF AGREEMENT

The inserts and modifications set forth herein will be incorporated in the AIA Document A101-2017

Standard Form of Agreement Between Owner and Contractor Where The Basis Of Payment Is A Stipulated
Sum that will be prepared by Owner and will be part of the construction contract. Note that the below inserts
and modifications make reference to the A101-2007 edition. Owner may amend the section / paragraph
references to mirror the 2017 edition. The substantive information and language will not change if / when
references to the 2017 edition are made.

3.3

5.1.6.1

5.1.6.2

51.6.4

51.7.1

ARTICLE 3
DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
Delete the first sentence of Paragraph 3.3 and substitute in lieu thereof the following:

The Contractor shall achieve Substantial Completion of the entire Work not later than one hundred
and eighty (180) calendar days after the Date of Commencement.

Add to the end of Paragraph 3.3 the following:

Liquidated Damages for Contractor Delay. THE TIMELY COMPLETION OF THIS WORK IS
ESSENTIAL TO OWNER. Owner will incur serious and substantial special, incidental and
consequential damages if the Work is not substantially completed within the Contract Time.
Contractor shall be responsible for all such damages together with prejudgment interest should
substantial completion of the Work be delayed for a reason that is Contractor’s responsibility.

Because the actual damages are difficult to ascertain, the parties agree that the Contractor shall
pay Owner (not as penalty, but as liquidated damages to compensate for the delay damages it is
reasonably estimated that the Owner would incur) the amount of $750.00 per day for each
additional day beyond the Contract Time that Substantial Completion of the Work is delayed for a
reason that is the Contractor’s responsibility.
ARTICLE 5

PROGRESS PAYMENTS
Delete Subparagraph 5.1.6.1 and substitute in lieu thereof the following:
Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the completion of each portion of the Work by the share of the total Contract Sum
allocated to that portion of the Work in the Schedule of Values, less retainage of Five Percent
(5.00%) and less all prior payment made by Owner to Contractor under the Contract.
Delete Subparagraph 5.1.6.2
Delete Subparagraph 5.1.6.4
Delete Subparagraph 5.1.7.1 and substitute in lieu hereof the following:

Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to
Ninety-Five Percent (95%) of the Contract Sum, less One Hundred Fifty Percent (150%) of such
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amounts as the Architect shall determine are needed to complete incomplete Work and resolve
unsettled claims; and

5.1.7.2 Delete Subparagraph 5.1.7.2

5.1.8 Delete Paragraph 5.1.8 and substitute in lieu thereof the following:

No reduction, limitation or release of the retainage required hereunder shall occur until the later of:
(i) forty-five (45) days from Final Completion of the Work, or (ii) the receipt of a certificate of taxes
paid from Department of Revenue.

5.2 Delete Paragraph 5.2 and all subparagraphs and substitute in lieu thereof the following:
Provided the conditions set forth in Paragraph 5.1.8 are satisfied, Final Payment, constituting the
entire unpaid balance of the Contract Sum, less retainage withheld by Owner shall be made by
Owner to Contractor within sixty (60) days of the date of Final Completion of the Work.

ARTICLE 7
TERMINATION OR SUSPENSION
Delete this Article
ARTICLE 8
MISCELLANEOUS PROVISIONS
7.2 Insert after Subparagraph 8.2 the following:

Six percent (6.00%) per annum.
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